## **Miami Shores Village**



## ADDENDUM NO. 1 SHORES ESTATES SEPTIC TO SEWER PROJECT ITB #2024-04-01

## **April 24, 2024**

This Addendum No. 1 to the above-referenced Invitation to Bid "ITB" is issued in response to questions from prospective respondents, or other clarifications and revisions issued by the Village. The ITB is amended in the following particulars only. Deletions are shown by strikethrough and additions are underlined. The ITB is amended in the following particulars only.

1. Question: Regarding Section 3.15- Hours of Work. Will the Village consider permitting weekend and/or nighttime hours outside the hours listed in which to complete the work?

Response: Yes. The Village may consider adjusted/extended hours for timely completion of the project.

2. Will the awarded contractor be required to meeting with private owners regarding project updates?

Response: Yes. The Village requires the awarded contractor to meet with private owners for project timelines and updates.

- 3. Section 2.29 Contract Time/Liquidated damages and Section 3.9.1 Completion Time have been revised to two hundred seventy (270) days and are amended as follows:
  - 3.9.1 Final completion of this project must be achieved within <del>one-hundred and eighty (180)</del> two hundred seventy (270) calendar days from the Village's issuance of Notice-to-Proceed (NTP).
- 4. Question: What permits are required? What permits have been obtained?

*Response:* Two permits have been issued for this project: The Miami-Dade County DERM permit and the North Miami Sewer Department permit. Additionally, work on the Boulevard necessitates an FDOT permit, while work within the Right-of-Way for Miami Shores requires a ROW permit.

Any questions regarding this Addendum should be submitted in writing to the Procurement Administrator at <a href="mailto:bids@msvfl.gov">bids@msvfl.gov</a>.

Bidders are reminded to acknowledge receipt of this addendum as part of your ITB submission.

Sincerely,

Donna Rockfeld

Procurement Administrator

Dona Lockfeld