

Miami Shores Village



ADDENDUM NO. 2

Miami Shores Village Hall Office and Restroom Renovations
ITB No. 2022-04-03
June 27, 2022

This Addendum to the above-referenced ITB is issued in response to questions from prospective bidders, or other clarifications and revisions issued by the Village. The ITB is amended in the following particulars only. Deletions are shown by ~~strike through~~ and additions are underlined.

1. The bid opening due date of ~~June 23, 2022~~ was been extended. All bids must be signed, sealed and to the Office of the Village Clerk, Miami Shores Village, 10050 N.E. 2nd Avenue, Miami Shores, FL 33138, **no later than 2:30 p.m. Thursday, July 7, 2022** and clearly marked in the lower left-hand corner on the outside of the envelope: *"ITB NO. 2022-4-03 - Miami Shores Village Hall Office and Restroom Renovations"*.
2. The attached drawing for the south side of the building was inadvertently not included.

Scope of Work:

- Remove existing carpet and baseboard.
- Prep floor to receive new tiles.
- tile only supplied by owner.
- Installation of new wood base to match existing in newly renovated offices.


Any questions regarding this Addendum should be submitted in writing to the Procurement Administrator at Bids@msvfl.Gov.

Bidders are reminded to acknowledge receipt of this addendum as part of your ITB submission.

Sincerely,

A handwritten signature in blue ink that reads 'Donna Rockfeld'.

Donna Rockfeld
Procurement Administrator



- Notes:**
- City Clerks - 127.53 SF
 - Code Enforcement - 168.38 SF
 - Conference Room - 415.22 SF
 - Human Resources - 134.03 SF
 - Hallway - 950.00 SF

- Scope of Work:**
1. Remove existing carpet and baseboard.
 2. Prep floor to receive new tile.
 3. Tile only supplied by owner.
 4. Installation of new wood base to match existing in newly renovated offices.